BRUHAT BENGALURU MAHANAGARA PALIKE DASARAHALLI ZONE

Office of the Executive Engineer,

Dasarahalli Division, Hesaraghatta main Road, Bengaluru.73.

INVITATION FOR TENDERS (IFT)

(Short term Tender Notification)

Single Cover System

(Through GOK e–Procurement Portal only)- KW-1 & 2

No: BBMP/EE/DD/Ten/06/2019-20, Date: 29.05.2019

1 2. The Executive Engineer, Dasarahalli division invites tenders on behalf of the commissioner, BBMP, Bengaluru from eligible Tenderers for the construction of works detailed in the table below. The Tenderers may submit tenders for works given in the table through e-procurement portal of the Government of Karnataka (vizhttp://eproc.karnataka.gov.in).The Tenderers are advised to note the minimum qualification criteria specified in Clause 3 of the Instructions to Tenderers to qualify for award of the contract

2 Tender documents may be **downloaded** from the e-procurement portal of the Government of Karnataka from **06.06.2019**

3 Tenders must be accompanied by Earnest Money Deposit specified for the work in the table below. Earnest money deposit will have to be in any one of the forms as specified in the Tender document and shall have to be valid for 45 days beyond the validity of the tender.

4 Tenders must be **submitted** online through e-procurement portal on or before **16.00 hours on 29.06.2019** and the opening of tenders will be as per the e-procurement portal guidelines.

5 Other details can be seen in the tender documents.

Sl. No.	W. No	Name of Work	Amount put to tender in Rs. In Lakhs	EMD Amount in Rs.	Cost of Tender form in Rs.	Period of Completion	Catagocry
1	15	Providing Sinking of Borewells and pipeline other works in ward no 15 T Dasarahalli	40.00	40000.00	As per eproc portal	30 Days	SC
2	15	Maintenance of Cremotorium Burial Grounds and Office Maintenance in ward no 15	2.50	3125.00	As per eproc portal	30 Days	SC
3	15	Community Property Maintenance including parks in Dasarahalli ward no 15	2.50	3125.00	As per eproc portal	180 Days	ST
4	15	General Public Toilet and Septage Maintenance ward no 15 Dasarahalli	2.50	3125.00	As per eproc portal	180 Days	SC
5	41	Repairs of Chain Link Fencing at Rajkumar Ground MEI Colony Near ward office in ward no 41	5.00	6250.00	As per eproc portal	30 Days	ST

Scanned with CamScanner

Scanned with CamScanner

6	41	Construction of Public Toilet to Library Building in ward no 41	5.00	6250.00	As per eproc portal	60 Days	
7	41	Footpath Maintenance at Ganapathinagara main road in ward no 41	15.00	18750.00	As per eproc portal	180 Days	
8	39	Improvement to Public Toilet at KIADB road in ward no 39 Chokkasandra	2.50	3125.00	As per eproc portal	90 Days	SC
9	71	Filling of potholes in concrete roads in ward no 71	10.00	12500.00	As per eproc portal	90 Days	SC
10	39	Supplying and Fixing the Sewing Machines to women Corporator in ward no 39 Chokkasandra	20.00	25000.00	As per eproc portal	90 Days	SC
11	15	Drinking Water in Dasarahalli ward no 15	10.00	25000.00	As per eproc portal	30 Days	Others
12	15	Roads and Footpath Maintenance in ward no 15	7.50	18750.00	As per eproc portal	180 Days	Others
13	15	Solid Waste Management in Dasarahalli ward no 15	7.50	18750.00	As per eproc portal	60 Days	Others
14	41	Maintenance of Library Building and ward office in ward no 41	5.00	12500.00	As per eproc portal	180 Days	Others
15	41		5.00	12500.00	As per eproc portal	30 Days	Others
16	41	Repairs of chain link fencing Manjunath Park ward no 41	5.00	12500.00	As per eproc portal	30 Days	Others
17	41	Construction of Public Toilet to Near to Indira Canteen in ward no 41	5.00	12500.00	As per eproc portal	60 Days	Others
18	41	Providing Borewells and Water Supply at Shivapura Colony in ward no 41	20.00	50000.00	As per eproc portal	30 Days	Others
19	41	Providing Borewells and Water Supply at Rajeshwarinagara in ward no 41	20.00	50000.00	As per eproc portal	30 Days	Others
20	41	U G D work at Parvathi Nagar Ramanna House Surroundings ward no 41	15.00	37500.00	As per eproc portal	60 Days	Others
21	41	U G D work at Gangadareshwara Nagar 4th cross Surroundings ward no 41	15.00	37500.00	As per eproc portal	60 Days	Others
22	41	Footpath Maintenance at Chamundipura in ward no 41	15.00	37500.00	As per eproc portal	180 Days	Others
23	41	Maintenance of DWWC in ward no 41	15.00	37500.00	As per eproc portal	180 Days	Others
24	41	Removal of Block Spots in ward no 41	15.00	37500.00	As per eproc portal	60 Days	Others
25	41	Desilting of Duggalamma Badavane drain in ward no 41	5.00	12500.00	As per eproc portal	30 Days	Others
26	41	Desilting of MEI colony in ward no 41	5.00	12500.00	As per eproc portal	30 Days	Others
27	39	Construction of R O Plant in ward no 39	15.00	37500.00	As per eproc portal	60 Days	Others
28	39	Improvements to Burial Ground in ward no 39 Chokkasandra	2.50	6250.00	As per eproc portal	30 Days	Others
29	39	Improvements to Kunthiyamma Temple in ward no 39 Chokkasandra	2.50	6250.00	As per eproc portal	30 Days	Others

Scanned with CamScanner

Scanned with CamScanner

6	41	Construction of Public Toilet to Library Building in ward no 41	5.00	6250.00	As per eproc portal	60 Days	
7	41	Footpath Maintenance at Ganapathinagara main road in ward no 41	15.00	18750.00	As per eproc portal	180 Days	
8	39	Improvement to Public Toilet at KIADB road in ward no 39 Chokkasandra	2.50	3125.00	As per eproc portal	90 Days	SC
9	71	Filling of potholes in concrete roads in ward no 71	10.00	12500.00	As per eproc portal	90 Days	SC
10	39	Supplying and Fixing the Sewing Machines to women Corporator in ward no 39 Chokkasandra	20.00	25000.00	As per eproc portal	90 Days	SC
11	15	Drinking Water in Dasarahalli ward no 15	10.00	25000.00	As per eproc portal	30 Days	Others
12	15	Roads and Footpath Maintenance in ward no 15	7.50	18750.00	As per eproc portal	180 Days	Others
13	15	Solid Waste Management in Dasarahalli ward no 15	7.50	18750.00	As per eproc portal	60 Days	Others
14	41	Maintenance of Library Building and ward office in ward no 41	5.00	12500.00	As per eproc portal	180 Days	Others
15	41		5.00	12500.00	As per eproc portal	30 Days	Others
16	41	Repairs of chain link fencing Manjunath Park ward no 41	5.00	12500.00	As per eproc portal	30 Days	Others
17	41	Construction of Public Toilet to Near to Indira Canteen in ward no 41	5.00	12500.00	As per eproc portal	60 Days	Others
18	41	Providing Borewells and Water Supply at Shivapura Colony in ward no 41	20.00	50000.00	As per eproc portal	30 Days	Others
19	41	Providing Borewells and Water Supply at Rajeshwarinagara in ward no 41	20.00	50000.00	As per eproc portal	30 Days	Others
20	41	U G D work at Parvathi Nagar Ramanna House Surroundings ward no 41	15.00	37500.00	As per eproc portal	60 Days	Others
21	41	U G D work at Gangadareshwara Nagar 4th cross Surroundings ward no 41	15.00	37500.00	As per eproc portal	60 Days	Others
22	41	Footpath Maintenance at Chamundipura in ward no 41	15.00	37500.00	As per eproc portal	180 Days	Others
23	41	Maintenance of DWWC in ward no 41	15.00	37500.00	As per eproc portal	180 Days	Others
24	41	Removal of Block Spots in ward no 41	15.00	37500.00	As per eproc portal	60 Days	Others
25	41	Desilting of Duggalamma Badavane drain in ward no 41	5.00	12500.00	As per eproc portal	30 Days	Others
26	41	Desilting of MEI colony in ward no 41	5.00	12500.00	As per eproc portal	30 Days	Others
27	39	Construction of R O Plant in ward no 39	15.00	37500.00	As per eproc portal	60 Days	Others
28	39	Improvements to Burial Ground in ward no 39 Chokkasandra	2.50	6250.00	As per eproc portal	30 Days	Others
29	39	Improvements to Kunthiyamma Temple in ward no 39 Chokkasandra	2.50	6250.00	As per eproc portal	30 Days	Others

Scanned with CamScanner

Scanned with CamScanner

	39	Maintenance of Borewell and Pipe Line in ward no 39 Chokkasandra	10.00	25000.00	As per eproc portal	180 Days	Others
31	39	Providing and Laying additional UGD line at Maruthi Layout and Bellmar Layout in ward no 39 Chokkasandra	7.50	18750.00	As per eproc portal	60 Days	Others
32	39	Footpath Maintenance in at Amaravathi layout in ward no 39 Chokkasandra	7.50	18750.00	As per eproc portal	180 Days	Others
33	39	Providing of Toilets and Other works at DWCC Nagasandra in ward no 39 Chokkasandra	7.50	18750.00	As per eproc portal	60 Days	Others
34	71	Emergency work(Removing Covring slab ,Desilting the drains and Debries reomving and Refing the covering slab) in ward no 71	30.00	60000.00	As per eproc portal	90 Days	Others
35	15	Emergency work (Filling potholes in Concrete roads and Removing and Refixing covering slab) in ward no 15	15.00	30000.00	As per eproc portal	90 Days	Others

1 Bids will be opened on the website https://eproc.karnataka.gov.in in the office of the Executive Engineer, Dasarahalli Division, BBMP on **01.07.2019 @ 16.00 hours**.

2 Aspiring Bidders/contractors who have not registered in e-procurement should register before participating through the websitehttp://eproc.karnataka.gov.in

3 Before submission of online bids, bidders must ensure that scanned copies necessary of all the documents have been attached with bid.

4 All the required information required for Bids must be filled and submit online.

5 BBMP has rights to accept/reject the tenders.

6 For details, registration and e-payment visit GoK e-procurement websitehttp://eproc.karnataka.gov.in or contact e-procurement Helpdesk 080-22441076

7 This tender notice can also be seen on the BBMP. websitewww.bbmp.gov.in

8 Any Corrigendum /Addendum / Modification will be notified only in the Notice Board of the Undersigned & also e-procurement portal.

Sd/-
Executive Engineer
Dasarahalli Division
BBMP, Bangalore.

Copy submitted for favour of kind information to :

1 Worshipful Mayor, BBMP, Bengaluru.
2 The Commissioner, BBMP, Bengaluru.
3 The Special Commissioner (Project / Finance), BBMP, Bengaluru.
4 The Engineer-in-Chief, BBMP, Bengaluru.
5 ವಾರ್ಡ್ ಮಟ್ಟದ ಸಾರ್ವಜನಿಕ ಕಾಮಗಾರಿ ಸ್ಥಾಯಿ ಸಮಿತಿಯ ಗಮನಕ್ಕೆ ತರಲಾಗಿದೆ.
6 The Joint Commissioner, BBMP, Dasarahalli, Bengaluru.

Scanned with CamScanner

Scanned with CamScanner

7 The Chief Engineer / Superintending Engineer, BBMP, Dasarahalli, Bengaluru.
8 The Deputy Commissioner, Bangalore Urban District, Tender Bulletin Officer for kind
9 CAO/ Chief Auditor, BBMP, Bengaluru.
10 I.T Advisor with a request to publish in the BBMP website.
11 PRO, BBMP, Bengaluru with a request to take need full action to publish the same in any
12 Notice Board/Office Copy.

Executive Engineer
Dasarahalli Division,
BBMP, Bangalore.

Scanned with CamScanner

Scanned with CamScanner

ಗಿನ್ನೆಸ್ ದಾಖಲೆಗಾಗಿ 'ನಗೆ ಯೋಗ'

ಬೆಂಗಳೂರು: ಗ್ರೀನ್ಸ್ ಇನ್ನೋವೇಟರ್ ಹಾಗೂ ಕ್ಯಾಮ್ಸ್ ಕರ್ನಾಟಕ ಸಹಯೋಗದಲ್ಲಿ ಜುಲೈ 6 ರಂದು ಸ್ಯಾಷನಲ್ ಕಾಲೇಜಿನಲ್ಲಿ ಗಿನ್ನೆಸ್ ದಾಖಲೆಗಾಗಿ ನಗೆ ಯೋಗ ಕಾರ್ಯಕ್ರಮ ಆಯೋಜಿಸಲಾಗಿದೆ ಎಂದು ಗ್ರೀನ್ಸ್ ಇನ್ನೋವೇಟರ್ ಮ್ಯಾನೇಜಿಂಗ್ ಟ್ರಸ್ಟಿ ರಂಗಲಕ್ಷ್ಮೀ ಶ್ರೀನಿವಾಸ್ ತಿಳಿಸಿದರು. ಬುಧವಾರ ಸುದ್ದಿಗೋಷ್ಠಿಯಲ್ಲಿ ಮಾ 'ಮೂರು ಸಾವಿರಕ್ಕೂ ಹೆಚ್ಚು ಕಾರ್ಯಕ್ರಮದಲ್ಲಿ ಭಾಗವಹಿ ಎಂದರು.

ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ

ಕಾರ್ಯಪಾಲಕ ಅಧಿಯಂತರವರ ಕಚೇರಿ, ದಾಸರಹಳ್ಳಿ ವಲಯ, ಎಂಇಜಿ ಬಡಾವಣೆ, ಬಾಗಲಗುಂಟೆ, ಜೆರಕಳ್ಳಿ ಮುಖ್ಯ ರಸ್ತೆ, ಬೆಂಗಳೂರು-560073

ಸಂಖ್ಯೆ : ಬಿಬಿಎಂಪಿ/ಕಾಅ/ದಾ.ವಿ/ಕಿ.ಆರ್/410/2019-20 ದಿನಾಂಕ: 03-07-2019

ಟೆಂಡರ್ ರದ್ದು ಪ್ರಕಟಣೆ

ಉಲ್ಲೇಖ : 1) ಈ ಕಚೇರಿಯ ಇ-ಪ್ರೊಕ್ಯೂರ್‌ಮೆಂಟ್ ಪೋರ್ಟಲ್ ಟೆಂಡರ್ ಪ್ರಕಟಣೆ ಸಂಖ್ಯೆ : ಬೃ.ಬೆ.ಮ.ಪಾ/ಕಾ.ಅ/ದಾ.ವಿ/ಟೆಂಪ್ರ/04/2019-20, ದಿನಾಂಕ: 27.05.2019 ಮತ್ತು ಬೃ.ಬೆ.ಮ.ಪಾ/ಕಾ.ಅ/ದಾ.ವಿ/ಟೆಂಪ್ರ/06/2019-20, ದಿನಾಂಕ: 29.05.2019.

ಮೇಲ್ಕಂಡ ಉಲ್ಲೇಖಕ್ಕೆ ಸಂಬಂಧಿಸಿದಂತೆ, ಟೆಂಡರ್ ಕರೆಯಲಾಗಿದ್ದು, ಕೆಲವು ತಾಂತ್ರಿಕ ಕಾರಣಗಳಿಂದಾಗಿ ಈ ಕಚೇರಿಯ ಇ-ಪ್ರೊಕ್ಯೂರ್‌ಮೆಂಟ್ ಪೋರ್ಟಲ್ ಟೆಂಡರ್ ಪ್ರಕಟಣೆ ಸಂಖ್ಯೆ :ಬೃ.ಬೆ.ಮ.ಪಾ/ಕಾ.ಅ/ದಾ.ವಿ/ಟೆಂಪ್ರ/04/2019-20, ದಿನಾಂಕ: 27.05.2019ರ ಕ್ರ.ಸಂ. 1, 7, 13 ಮತ್ತು 23ರ ಕಾಮಗಾರಿಗಳು ಮತ್ತು ಇ-ಪ್ರೊಕ್ಯೂರ್‌ಮೆಂಟ್ ಪೋರ್ಟಲ್ ಟೆಂಡರ್ ಪ್ರಕಟಣೆ ಸಂಖ್ಯೆ : ಬೃ.ಬೆ.ಮ.ಪಾ/ಕಾ.ಅ/ದಾ.ವಿ/ಟೆಂಪ್ರ/06/2019-20, ದಿನಾಂಕ: 29.05.2019ರ ಕ್ರ.ಸಂ. 10 ಮತ್ತು 27ರ ಕಾಮಗಾರಿಗಳನ್ನು ರದ್ದುಪಡಿಸಲಾಗಿದೆ.

ಸಹಿ/- ಕಾರ್ಯಪಾಲಕ ಅಧಿಯಂತರರು, ದಾಸರಹಳ್ಳಿ ವಲಯ

ಸುಧಾರಣಾ ವೆಚ್ಚ ಪಾವತಿಸಿ, ಬೆಂಗಳೂರಿನ ಅಭಿವೃದ್ಧಿಗೆ ಸಹಕರಿಸಿ

ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ

ಕಾರ್ಯಪಾಲಕ ಅಧಿಯಂತರರ ಕಚೇರಿ, ಯಲಹಂಕ ವಿಭಾಗ,
ಅನೆಕ್ಸ್ ಕಟ್ಟಡ-3, ಕೊಡಿ ಸಂಖ್ಯೆ 208, ನರಸಿಂಹರಾಜ ಟೌನ್, ಬೆಂಗಳೂರು-560 002.

ಸಂಖ್ಯೆ: ಕಾಪಾಅ/ರಮೂಸೌ/ಯಲಹಂಕ/ಟೆಂಡರ್/04/2019-20 ದಿನಾಂಕ: 03.07.2019

ಟೆಂಡರ್‌ಗಳಿಗಾಗಿ ಅಹ್ವಾನೆ (ದಿಪ್ಕೌ) (ಇಲಕೋವ ಪದ್ಧತಿ)
(ಕರ್ನಾಟಕ ಸರ್ಕಾರದ ಇ-ಪ್ರೊಕ್ಯೂರ್‌ಮೆಂಟ್ ಪೋರ್ಟಲ್ ಮುಖಾಂತರ ಮಾತ್ರ)

ಕಾರ್ಯಪಾಲಕ ಅಧಿಯಂತರರು (ರಸ್ತೆ ಮೂಲಭೂತ ಸೌಕರ್ಯ-ಯಲಹಂಕ ವಿಭಾಗ), ಬೃ.ಬೆಂ.ಮ.ಪಾಲಿಕೆ ಇವರು ಆಯುಕ್ತರು, ಬೃ.ಬೆಂ.ಮ.ಪಾಲಿಕೆ ಇವರ ವರವಾಗಿ, ಈ ಕೆಳಗಿನ ಪಟ್ಟಿಯಲ್ಲಿರುವ ಯೋಜನೆಗಳಿಗೆ ಮೇಲ್ವಿಚಾರಣೆ, ಯೋಜನೆ ನಿರ್ವಹಣೆ ಮತ್ತು ಗುಣಮಟ್ಟ ನಿಯಂತ್ರಣಕ್ಕಾಗಿ ಸಲಹೆ ಸೇವೆಗಳನ್ನು ನೀಡಲು ಸಲಹೆಗಾರರನ್ನು ನೇಮಿಸಿಕೊಳ್ಳಲು (ತಾಂತ್ರಿಕ & ಆರ್ಥಿಕ) ಪ್ರಸ್ತಾವನೆಗಳನ್ನು ಆಹ್ವಾನಿಸಿದ್ದಾರೆ.

ಯೋಜನೆಯ ಹೆಸರು	ಇಎಂಡಿ (₹. ಗಳಲ್ಲಿ)
ರಸ್ತೆ ಮೂಲಭೂತ ಸೌಕರ್ಯ, ಯಲಹಂಕ ವಿಭಾಗದ ಬ್ಯಾಟರಾಯನಪುರ ವಿಧಾನಸಭೆ ಕ್ಷೇತ್ರ, ವಾರ್ಡ್ ಸಂಖ್ಯೆ-5, 6, 7, 8 ಮತ್ತು 9ರಲ್ಲಿ ಅಯ್ಯ ಪ್ರಧಾನ, ಉಪಪ್ರಧಾನ ರಸ್ತೆಗಳು ಮತ್ತು ಇತರ ಸಂಪರ್ಕ ರಸ್ತೆಗಳಲ್ಲಿ ಪಾದಚಾರಿ ಮಾರ್ಗಗಳು ಮತ್ತು ಚರಂಡಿಗಳ ಸುಧಾರಣೆ ಕಾಮಗಾರಿಗಳ ಮೇಲ್ವಿಚಾರಣೆ, ಯೋಜನೆ ನಿರ್ವಹಣೆ ಮತ್ತು ಗುಣಮಟ್ಟ ನಿಯಂತ್ರಣಕ್ಕಾಗಿ ಸಲಹೆ ಸೇವೆಗಳನ್ನು ಒದಗಿಸುವುದು.	50000.00

ಟೆಂಡರ್ ವೇಳಾಪಟ್ಟಿ: (1) ಪ್ರಸ್ತಾವನೆ ಕೋರಿಕೆ ದಾಖಲೆಗಳು ದಿನಾಂಕ 04.07.2019ರಿಂದ ದೊರೆಯುತ್ತವೆ. (2) ಬಿಡ್ ಪೂರ್ವಭಾವಿ ಸಭೆಯನ್ನು ಮುಖ್ಯ ಅಭಿಯಂತರರ ಕಚೇರಿ (ರಸ್ತೆ ಮೂಲಭೂತ ಸೌಕರ್ಯ) ಇಲ್ಲಿ ದಿನಾಂಕ 09.07.2019ರ ಮಧ್ಯಾಹ್ನ 3:30 ಗಂಟೆಗೆ ನಡೆಸಲಾಗುವುದು. (3) ಟೆಂಡರ್‌ಗಳನ್ನು ಸ್ವೀಕರಿಸಲು ಕೊನೆಯ ದಿನಾಂಕ: 08.07.2019ರ ಸಂಜೆ 5:00 ಗಂಟೆಯವರೆಗೆ. 4) ಭರ್ತಿ ಮಾಡಿದ ದಾಖಲೆಗಳನ್ನು ಸಲ್ಲಿಸಲು ಕೊನೆಯ ದಿನಾಂಕ: 18.07.2019ರ ಸಂಜೆ 4:00 ಗಂಟೆಗೆ. (5) ತಾಂತ್ರಿಕ ಪ್ರಸ್ತಾವನೆಗಳನ್ನು ದಿನಾಂಕ 20.07.2019 ರ ಸಂಜೆ 4:30 ಗಂಟೆಗೆ ತೆರೆಯಲಾಗುವುದು. (6) ಆರ್ಥಿಕ ಪ್ರಸ್ತಾವನೆಗಳನ್ನು ತಾಂತ್ರಿಕ ಪ್ರಸ್ತಾವನೆಗಳ ಅನುಮೋದನೆಯ ನಂತರ ತೆರೆಯಲಾಗುವುದು. ಹೆಚ್ಚಿನ ವಿವರಗಳನ್ನು ಮೇಲ್ಕಂಡ ಕಚೇರಿಯಿಂದ ಕೆಲಸದ ವೇಳೆಯಲ್ಲಿ ಅಥವಾ ವೆಬ್‌ಸೈಟ್ https://eproc.karnataka.gov.in ನಲ್ಲಿ ಪಡೆದುಕೊಳ್ಳಬಹುದಾಗಿದೆ.

ಸಹಿ/- ಕಾರ್ಯಪಾಲಕ ಅಧಿಯಂತರರು,
ರಸ್ತೆ ಮೂಲಭೂತ ಸೌಕರ್ಯ-ಯಲಹಂಕ ವಿಭಾಗ

ಸುಧಾರಣಾ ವೆಚ್ಚ ಪಾವತಿಸಿ - ಬೆಂಗಳೂರು ಅಭಿವೃದ್ಧಿಗೆ ಸಹಕರಿಸಿ

ಜಲ ಸಂಪನ್ಮೂಲ ಇಲಾಖೆ

ಕಾರ್ಯಪಾಲಕ ಇಂಜಿನಿಯರ್,
ಸಣ್ಣ ನೀರಾವರಿ ವಿಭಾಗ ಕೋಲಾರ,
ದೂರವಾಣಿ: 08152-222482, ಫ್ಯಾಕ್ಸ್: 08152-222482

PUBLIC NOTIC

NOTICE is hereby given to the public at large that our clients intending to purchase the described herein below from Mr. Jyothirmoy Hazra, S/o Late G. D. Hazra, Aged 75 No.331, HIG Colony, 16th Cross, 4th Main, Rajamahal Vilas Extension, Bangalore- Mr. Shyamal Sundar Hazra, S/o Jyothirmoy Hazra, Aged 41 years, R/o No.331, HIG Cross, 4th Main, Rajamahal Vilas Extension, Bangalore-560094, Mr. Gautam Hazra, S/o Hazra, Aged 66 years, R/o B-202, Brigade Gateway, No.75/28, 8th Main, Malle Bangalore-560055, Mr. Rahul Hazra, S/o Gautham Hazra, Aged 29 years, R/o B-202 Gateway, No.75/28, 8th Main, Malleshwaram, Bangalore-560055, Ms. Nandini Ha Gautham Hazra, Aged 33 years, R/o Flat No. B-202, Brigade Regency, No.75, Malleshwaram, Bangalore – 560055, Mrs. Namita Samanta, D/O Late G. D. Hazra, years, R/o No.EC-33, Sector-I, Salt Lake City, Calcutta-700064, who claims to ha ownership, right, title and interest and possession with uninhibited rights of alienation same.

It is represented to us that there is no claims adverse to the interest of the Vendors and existing claims were amicably settled in O. S. No. 4364/1998 before the City Civil Bangalore resulting in a decree. It is also claimed that the schedule Property is not the matter of any other suit or proceeding and there is no suit or other proceeding pending in the property before any court or any authority. It is represented to us that the Schedule pro not the subject matter of the other suits in(i) O.S. No.6921, and 6922/2002; (ii) O.S. No. 77 of 2004; (iii) O.S. No.15276 & 277/2004; (iv) O.S. No.10685/1998; (vii) O.S. No. 32, 33, 34, 35, 36, 37, 38, 39, 41, 43, 44, 54, 55, 57, 60, 61, 67/2003; (viii) O.S. No. 642, 645, 653, 656, 658, 659, 678 of 2003; (ix) O.S. No. 15670, 71, 72, 73, 74, 75 of represented that the Vendors were also parties and even those suits were withdrawn regard to the compromise recorded in O.S. No.4364/1998. Thus, except the Vendors person/s have got any right title and interest in respect of the property described herein

All that piece and parcel of property beanng new No.20 (Old No. 227) (PID No. 99- at 18th Cross, Sadashivanagara, Bangalore Ward No.99, Aramane Nagara (Sadashiva Bangalore-560080, bounded on; East by : Site No.222, West by : Road; North by : Site South by : Road.

Sital Area: 10843 Sq. ft. (Measuring East to West – 120'+117/2; and North to 95'+88'/2) Built up area: 1500 Sq. ft. Residential Building.

ALL PERSONS including individuals, Hindu undivided family, companies, banks, institution(s), non-banking financial institution(s), firms, association of persons, lenders creditors having any benefits, objection, demand, claim, right, title and/or interest in **above referred property** or any part thereof, by way of sale, exchange, mortgage, pledge, gift, trust, inheritance, succession, family arrangement/ settlement, bequest, possession, tenancy, maintenance, easement, memorandum of understanding, license, share, assign lien, attachment, partnership rights, right of way, *lis pendens*, decree or order judicial/quasi-judicial authority, contracts/ agreement touching the above referred pro power of attorney, right of first refusal, pre-emption or any liability or commitment what nature, are hereby requested to inform the same in writing, supported with the documents undersigned at the address mentioned below within a period of 10 (ten) days from the date publication of this notice, failing which, the claim or right, if any, of such person or persons sh considered to have been waived and/or abandoned and the transaction will be completed.

04/07/2019

Krishnamurthy
Par
Lawyers
No.15/2, V. S. Raju Road, 12th Block, Kumarapark west, Bangalura-560

ಕರ್ನಾಟಕ ಸರ್ಕಾರ

ಕಾರ್ಯಪಾಲಕ ಅಧಿಯಂತರರ ಕಛೇರಿ, ಸಣ್ಣ ನೀರಾವರಿ ಮತ್ತು ಅಂತರ್ಜ
ಅಳ್ಳಾವರಿ ಇ- ಪ್ರಕ್ಯೂರ್‌ಮೆಂಟ್, ಟೆಂಡರ್ ಪ್ರಕಟಣೆ ಸಂಖ್ಯೆ : 09/201
(ಸ್ಟ್ಯಾಂಡರ್ಡ್ ಟೆಂಡರ್ ಡಾಕ್ಯೂಮೆಂಟ್ ಕೆಡಬ್ಲ್ಯೂ 1, 2, 3 & 4 ರ ನಿಬಂಧನೆ
ಈ ಕಛೇರಿ ಟೆಂಡರ್ ಪ್ರಕಟಣೆ ಸಂಖ್ಯೆ : 09/2019-20 ದಿನಾಂಕ: 01/07/2019 ರಲ್ಲಿ

ತೀರ್ಮಾನಿಸಿರುವ ಕಾಮಗಾರಿಗಳಿಗೆ ಕ್ರಮವಾಗಿ ಎಲಂವಾರು ಇ- ಪ್ರಕ್ಯೂರ್‌ಮೆಂಟ್ ಏಕ ಲಕೋಟೆ ವ್ಯವಸ್ಥೆಯ ನಮೂನೆಯಿರುವ ಕಾಮಗಾರಿಗೆ ಸೂಕ್ತ ದರ್ಪಣಿಯಲ್ಲಿ ಸೊಂದಾಯಿಸಿದ್ದು, ಸಣ್ಣ ನೀರಾವರಿ ಮತ್ತು ಇತಾಖೆ ಕರ್ನಾಟಕ ಸರ್ಕಾರ ಇವರ ಎನ್‌ರೋಲ್ ಮಾಡಿಸಿಕೊಂಡಿರುವ ಅರ್ಹತೆ ಕಾರಣಂತರಗಳಿಂದ ಈ ಕೆಳಕಂಡ ಕಾಮಗಾರಿಗಳನ್ನು ಮುಂದೂಡಲಾಗಿರುತ್ತದೆ. ಮುಂದೂಡಲಾಗಿ ಪ್ರಕ್ಯೂರ್‌ಮೆಂಟ್ ದಾಖಲೆಗಳಿಗೆ ಇಲಾಖಾ ವೆಬ್‌ಸೈಟ್ http://eproc.karnataka.gov.in ಯಾವುದೇ ಬದಲಾವಣೆಗಳಿರುವುದಿಲ್ಲ.

1	E-procurement ಮುಖಾಂತರ ಅರ್ಜಿಸಲ್ಲಿಸಲು ಹಾಗೂ ಪೆಮೆಂಟ್ ಬಿ ಗಳನ್ನು ವೆಬ್‌ಸೈಟ್‌ನಲ್ಲಿ ಭರ್ತಿಮಾಡಿ ಸಲ್ಲಿಸುವ ಕೊನೆಯ ದಿನಾಂಕ
2	ಟೆಂಡರ್ ತೆರೆಯುವ ದಿನಾಂಕ
3	ಅರ್ಜಿ ಶುಲ್ಕ (ಹಿಂದಿರುಗಿಸಲಾಗುವುದಿಲ್ಲ)

ಸಂ	ಕಾಮಗಾರಿ ಹೆಸರು
1	2

ಪರಿಶಿಷ್ಟ ಜಾತಿ ಗುತ್ತಿಗೆದಾರರಿಗೆ ಮಾತ್ರ ಮೀಸ

1	ಚಿಕ್ಕಬಳ್ಳಾಪುರ ಪಟ್ಟಣ, ಶಿಡ್ಲಘಟ್ಟ ತಾಲೂಕು ಪಟ್ಟಣಗಳ ಗಾಮದ ಒಳ ಪೆಮೆರಿ ಗಾಮದ ಹೊಳ

Scanned with CamScanner

Scanned with CamScanner

ಯಾವುದೇ ಬದಲಾವಣೆಯಿರುವುದಿಲ್ಲ.

DIPR/DDU/518/2019-20 ಸಹಿ/-
ಮುಖ್ಯ ಲೆಕ್ಕಾಧಿಕಾರಿ ಜಾಗೂ ಆ.ಸ.

ಬೆಂಗಳೂರು ಮಹಾನಗರ ಸಾರಿಗೆ ಸಂಸ್ಥೆ
ಕಾಮಗಾರಿ ಇಲಾಖೆ,

ಸಂಖ್ಯೆ: ಬೆಮಸಾ/ಕೇಕ/ಕಾಇ/ಕಾಅ/315/2019-20. ದಿನಾಂಕ: 19.06.19

ತಿದ್ದುಪಡಿ

ಆಡಳಿತಾತ್ಮಕ ಕಾರಣಗಳಿಂದ, ಇ-ಪ್ರೊಕ್ಯೂರಮೆಂಟ್ ಟೆಂಡರ್ ಪ್ರಕಟಣೆ ಸಂ: 05/2019-20 ದಿನಾಂಕ: 31.05.19ರ ಟೆಂಡರ್ ಪ್ರಕಟಣೆಯನ್ನು ರದ್ದುಪಡಿಸಲಾಗಿದೆ ಮತ್ತು ಪ್ರಕಟಣೆ ಸಂ: 04/2019-20, ದಿನಾಂಕ: 31.05.19 ಹಾಗೂ ಪ್ರಕಟಣೆ ಸಂ: 06/2019-20, ದಿನಾಂಕ: 31.05.19ರ ಟೆಂಡರ್ ಪ್ರಕಟಣೆಗಳನ್ನು ಮುಂದೂಡಲಾಗಿದ್ದು, ಮಾರ್ಪಾಡು ಮಾಡಲಾದ ದಿನಾಂಕಗಳು ಕೆಳಗಿನಂತಿವೆ. ಟೆಂಡರ್ ಸ್ವೀಕರಿಸುವ ದಿನಾಂಕ: 10.07.2019, ಟೆಂಡರ್ ತೆರೆಯುವ ದಿನಾಂಕ: 12.07.2019. ಸದರಿ ವಿಷಯಕ್ಕೆ ಸಂಬಂಧಿಸಿದಂತೆ ಮಾಹಿತಿಯನ್ನು ಕಾರ್ಯನಿರ್ವಾಹಕ ಅಭಿಯಂತರರವರ ಕಛೇರಿಯಲ್ಲಿ ಅಥವಾ https://eproc.karnataka.gov.in ರಲ್ಲಿ ಪಡೆಯಬಹುದಾಗಿರುತ್ತದೆ. ಉಳಿದಂತೆ ಟೆಂಡರ್ ಪ್ರಕಟಣೆಯಲ್ಲಿ ಯಾವುದೇ ಬದಲಾವಣೆ ಇರುವುದಿಲ್ಲ.

ಸಹಿ/-ಕಾರ್ಯನಿರ್ವಾಹಕ ಅಭಿಯಂತರರು
ವಾ.ಸ.ಇ/ಬೆಂ.ನಗರ/RO.No.494/19-20 ಬೆ.ಮ.ಸಾ.ಸಂಸ್ಥೆ

ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ
ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರವರ ಕಚೇರಿ, ದಾಸರಹಳ್ಳಿ ವಲಯ, ಎಂಇಜಿ ಬಡಾವಣೆ, ಬಾಗಲಗುಂಟೆ, ಹೆಸರಘಟ್ಟ ಮುಖ್ಯ ರಸ್ತೆ, ಬೆಂಗಳೂರು-560073

ಸಂಖ್ಯೆ : ಬಿಬಿಎಂಪಿ/ಕಾಅ/ದಾ.ವಿ/ಪಿ.ಆರ್/302/2019-20 ದಿನಾಂಕ: 06-06-2019

ಟೆಂಡರ್ ಮುಂದೂಡಿಕೆ ಪ್ರಕಟಣೆ

ಉಲ್ಲೇಖ: 1) ಈ ಕಚೇರಿಯ ಇ-ಪ್ರೊಕ್ಯೂರ್‌ಮೆಂಟ್ ಪೋರ್ಟಲ್ ಟೆಂಡರ್ ಪ್ರಕಟಣೆ ಸಂಖ್ಯೆ : ಬೃ.ಬೆ.ಮ.ಪಾ/ಕಾ.ಅ/ದಾ.ವಿ/ಟೆಂಪ್ರ/04/2018-19, ದಿನಾಂಕ: 27.05.2019 ಮತ್ತು ಬೃ.ಬೆ.ಮ.ಪಾ/ಕಾ.ಅ/ದಾ.ವಿ/ಟೆಂಪ್ರ/06/2018-19, ದಿನಾಂಕ: 29.05.2019.

ಮೇಲ್ಕಂಡ ಉಲ್ಲೇಖಕ್ಕೆ ಸಂಬಂಧಿಸಿದಂತೆ, ಟೆಂಡರ್ ಪ್ರಕಟಿಸಲಾಗಿರುವ ಕಾಮಗಾರಿಗೆ ತಾಂತ್ರಿಕ ಕಾರಣಗಳಿಂದ ಟೆಂಡರ್ ದಿನಾಂಕಗಳನ್ನು ಈ ಕೆಳಕಂಡಂತೆ ಮುಂದೂಡಲಾಗಿದೆ.

ಪರಿಷ್ಕೃತ ಟೆಂಡರ್ ದಿನಾಂಕಗಳು : (1) ಟೆಂಡರ್ ಸಲ್ಲಿಸಲು ಕೊನೆಯ ದಿನಾಂಕ: 08.07.2019ರಂದು ಸಂಜೆ 4.00 ಗಂಟೆಯವರೆಗೆ. (3) ಬಿಡ್‌ಗಳನ್ನು ತೆರೆಯುವ ದಿನಾಂಕ: 10.07.2019ರ ಸಂಜೆ 4.00 ಗಂಟೆಗೆ. ಇತರ ಎಲ್ಲಾ ಷರತ್ತು ಮತ್ತು ನಿಯಮಗಳಲ್ಲಿ ಯಾವುದೇ ಬದಲಾವಣೆ ಇರುವುದಿಲ್ಲ.

ಸಹಿ/- ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು, ದಾಸರಹಳ್ಳಿ ವಲಯ

"ಸುಧಾರಣಾ ಮೆಟ್ರೊ ಪ್ರಾವಧಿಸಿ, ಬೆಂಗಳೂರಿನ ಅಭಿವೃದ್ಧಿಗೆ ಸಹಕರಿಸಿ"

ಕರ್ನಾಟಕ ಸರ್ಕಾರ

ಜಿಲ್ಲಾ ಪಂಚಾಯತ್, ಚಿಕ್ಕಬಳ್ಳಾಪುರ ಮೀನುಗಾರಿಕೆ ಇಲಾಖೆ
ಮೀನುಗಾರಿಕೆ ಸಹಾಯಕ ನಿರ್ದೇಶಕರು ಕಛೇರಿ (ಶ್ರೇಣಿ-2)
ಮಾದನಹಳ್ಳಿ ಕೆರೆ ಅಂಗಳ, ಗ್ರಾಮಾಂತರ ಪೊಲೀಸ್ ಠಾಣೆ ರಸ್ತೆ,
ಹಿಂದುಳಿದ ಕಲ್ಯಾಣ ಇಲಾಖೆಯ ಹಿಂಭಾಗ, ಗೌರಿಬಿದನೂರು-561208
ಇ-ಮೇಲ್: adfgbr@gmail.com

ಟೆಂಡರ್ ಪ್ರಕಟಣೆ

2019-20ನೇ ಸಾಲಿಗೆ ಮೀನುಗಾರಿಕೆ ಸಹಾಯಕ ನಿರ್ದೇಶಕರು, (ಶ್ರೇಣಿ-2) ಗೌರಿಬಿದನೂರು ಕಛೇರಿಗೆ ಬಾಹ್ಯ ಮೂಲಗಳಿಂದ ಮೀನುಗಾರಿಕೆ ಕ್ಷೇತ್ರಪಾಲಕರ ಹುದ್ದೆಯನ್ನು ಪಡೆಯಲು ಟೆಂಡರ್ ಪ್ರಕಟಣೆ. (1) ಟೆಂಡರ್ ಪ್ರಕಟಣೆ ಸಂಖ್ಯೆ ಮತ್ತು ದಿನಾಂಕ: ಸಿಬ್ಬಂದಿ 01: 2019-20, ದಿನಾಂಕ: 16.06.2019. (2) ಟೆಂಡರಿನ ಅಂದಾಜು ಮೊತ್ತ: ರೂ.2.25 ಲಕ್ಷಗಳು. (3) ಟೆಂಡರ್ ಅರ್ಜಿ ವಿತರಣೆ ದಿನಾಂಕ: 16.06.2019. (4) ಭರ್ತಿ ಮಾಡಿದ ಟೆಂಡರ್ ಅರ್ಜಿ ಫಾರಂಗಳನ್ನು ಹಾಕಲು ಕೊನೆಯ ದಿನಾಂಕ ಮತ್ತು ಸಮಯ: 28.06.2019, ಮಧ್ಯಾಹ್ನ 4.00 ಗಂಟೆಗೆ. (5) ಟೆಂಡರ್‌ನ ತಾಂತ್ರಿಕ ಮತ್ತು ಆರ್ಥಿಕ ಲಕೋಟೆ ತೆರೆಯುವ ಸ್ಥಳ, ಸಮಯ ಮತ್ತು ದಿನಾಂಕ: ಮೀನುಗಾರಿಕೆ ಸಹಾಯಕ ನಿರ್ದೇಶಕರು (ಶ್ರೇಣಿ-2) ಗೌರಿಬಿದನೂರು, ನೂತನ ಮಾದನಹಳ್ಳಿ ಕೆರೆ ಅಂಗಳ, ಗ್ರಾಮಾಂತರ ಪೊಲೀಸ್ ಠಾಣೆ ರಸ್ತೆ, ಹಿಂದುಳಿದ ಕಲ್ಯಾಣ ಇಲಾಖೆಯ ಹಿಂಭಾಗ, ಗೌರಿಬಿದನೂರು-561208. ದಿನಾಂಕ: 29.06.2019, ಮಧ್ಯಾಹ್ನ 4.00 ಗಂಟೆಗೆ. (6) ಟೆಂಡರ್‌ನೊಂದಿಗೆ ಪಾವತಿಸಬೇಕಾದ ಇಎಂಡಿ ಮೊತ್ತ: ರೂ.10,000/-.

ಟೆಂಡರ್ ಮಾಹಿತಿಗಾಗಿ ಹಾಗೂ ಹೆಚ್ಚಿನ ವಿವರಗಳಿಗೆ ಮೀನುಗಾರಿಕೆ ಸಹಾಯಕ ನಿರ್ದೇಶಕರು (ಶ್ರೇಣಿ-2) ಗೌರಿಬಿದನೂರು ರವರ ಕಛೇರಿಯಲ್ಲಿ ಕೆಲಸದ ವೇಳೆಯಲ್ಲಿ ಸಂಪರ್ಕಿಸುವುದು. ದೂರವಾಣಿ: 8971410419.

ಸಹಿ/- ಮೀನುಗಾರಿಕೆ ಸಹಾಯಕ ನಿರ್ದೇಶಕರು, ಗೌರಿಬಿದನೂರು.

ವಾಸಾಸಂಇ/ಚಿಕ್ಕಬಳ್ಳಾಪುರ/ಆರ್.ಓ.ಸಂಖ್ಯೆ159/ಎಂ.ಸಿ.ಎ/2019-20

ಪ್ರಕಟಣೆಗಾಗಿ 22-6-19.

ರೂಪಿಸಲಾಗುವುದು. ಇಲ್ಲದಿದ್ದರೆ ಅಪಾರ್ಟ್‌ಮೆಂಟ್ ಸಮುಚ್ಚಯಗಳ ನಿರ್ಮಾಣಕ್ಕೆ ಸರ್ಕಾರ ಅನುಮತಿ ನೀಡುವುದಿಲ್ಲ' ಎಂದು ಬೆಂಗಳೂರು ಅಭಿವೃದ್ಧಿ ಸಚಿವ ಡಾ.ಜಿ.ಪರಮೇಶ್ವರ ಹೇಳಿದರು.

ಮಲ್ಲೇಶ್ವರದಲ್ಲಿ ಜಲಮಂಡಳಿ ನಿರ್ಮಿಸಿರುವ 'ಸುವರ್ಣ ಭವನ'ವನ್ನು ಶುಕ್ರವಾರ ಉದ್ಘಾಟಿಸಿ ಅವರು ಮಾತನಾಡಿದರು.

'ಅಪಾರ್ಟ್‌ಮೆಂಟ್ ಸಮುಚ್ಚಯಗಳಿಗೆ ಟ್ಯಾಂಕರ್‌ನಲ್ಲಿ ನೀರು ಪೂರೈಕೆ ಮಾಡುತ್ತಾರೆ. ಅದನ್ನು ಎಲ್ಲಿಂದ ತರುತ್ತಾರೆ ಎಂಬುದು ಗೊತ್ತಿಲ್ಲ. ಕೆಲವೊಮ್ಮೆ ಬಳಕೆಗೆ ಯೋಗ್ಯವಲ್ಲದ ನೀರು ಪೂರೈಕೆಯಾಗುತ್ತದೆ. ಇದರಿಂದ ನಿವಾಸಿಗಳಿಗೆ ಕಜ್ಜಿ, ಚರ್ಮದ ಸಮಸ್ಯೆಗಳು ಬಂದು ಮನೆ ಖಾಲಿ ಮಾಡಿರುವ ಉದಾಹರಣೆಗಳಿವೆ. ಹೀಗಾಗಿ ಅಪಾರ್ಟ್‌ಮೆಂಟ್ ಸಮುಚ್ಚಯಗಳ ಮಾಲೀಕರು ಕಡ್ಡಾಯವಾಗಿ ನಿವಾಸಿಗಳಿಗೆ ಶುದ್ಧ ಕುಡಿಯುವ ನೀರಿನ ಪೂರೈಕೆ ಮಾಡಬೇಕು' ಎಂದರು.

'ನಗರದಲ್ಲಿರುವ 1.3 ಕೋಟಿ ಜನರಿಗೆ ಸಮರ್ಪಕವಾಗಿ ಕುಡಿಯುವ

'ಸುವರ್ಣ ಭವನ' ನೋಡಲು

ನಾಲ್ಕು ದಿಕ್ಕಿನಲ್ಲಿ

ನಗರದ ಕೇಂದ್ರ ಭಾಗದ ಊರಿನಿಂದ ಇಲ್ಲಿಗೆ ಬರು 4 ಮಲ್ಟಿಸ್ಪೆಷಾಲಿಟಿ ಆಸ್ಪತ್ರೆ ಹೇಳಿದರು.

'ಕಂಠೀರವ ಕ್ರೀಡಾಂ ಹಬ್ಬಿನ ಪ್ರೋತ್ಸಾಹ ನೀಡ ಮಾಡಲಾಗುವುದು. ಹೊ ನಿರ್ಮಿಸಿದರೆ ವಾರಾಂತ್ಯ ಬಗ್ಗೆ ಯೋಜನೆ ರೂಪಿಸು

ನೀರಿನ ಸಮಸ್ಯೆ ಮ ನಗರಕ್ಕೆ ಕಾವೇರಿ ದಿಟ್ಟರೆ ಬೇರೆ ಯಾವ ಮೂಲವಿಲ್ಲ. ₹5,500 ವೆಚ್ಚದಲ್ಲಿ 5ನೇ ಹಂತದ ಸಿದ್ಧತೆ ನಡೆದಿದೆ. ₹34 ವೆಚ್ಚದಲ್ಲಿ ತಿಪ್ಪಗೆ ಳಿ ಜಲಾಶಯವನ್ನಾ

ಸರ್ಕಾರಿ ಭೂಮಿ ಒತ್ತುವರಿ

7,436 ಎಕರೆ ಮಾತ್ರ ತೆರವು

ಬಾಕಿ ಜಾಗ ಎಲ್ಲಿ: ದೇಶಪಾಂಡೆ

ಪ್ರಜಾವಾಣಿ ವಾರ್ತೆ

ಬೆಂಗಳೂರು: 'ನಗರ ವ್ಯಾಪ್ತಿಯಲ್ಲಿ ಒತ್ತುವರಿಯಾಗಿರುವ ಸರ್ಕಾರಿ ಭೂಮಿಯಲ್ಲಿ 7,436 ಎಕರೆ ಮಾತ್ರ ತೆರವುಗೊಳಿಸಲಾಗಿದ್ದು, ಉಳಿದ ಭೂಮಿ ಎಲ್ಲಿದೆ, ಏಕೆ ತೆರವಾಗಿಲ್ಲ' ಎಂದು ಕಂದಾಯ ಸಚಿವ ಆರ್.ವಿ. ದೇಶಪಾಂಡೆ ಅವರು ಅಧಿಕಾರಿಗಳನ್ನು ಪ್ರಶ್ನಿಸಿದರು.

ನಗರ ಜಿಲ್ಲಾಧಿಕಾರಿ ಕಚೇರಿಯಲ್ಲಿ ಶುಕ್ರವಾರ ನಡೆದ ಕಂದಾಯ ಇಲಾಖೆ ಪ್ರಗತಿ ಪರಿಶೀಲನಾ ಸಭೆಯಲ್ಲಿ ಅವರು, '16,079 ಎಕರೆ ತೆರವಾಗಿದೆ ಎಂಬ ತಪ್ಪು ಮಾಹಿತಿಯನ್ನು ಈ ಹಿಂದಿನ ಸಭೆಯಲ್ಲಿ ನೀಡಿದ್ದು ಏಕೆ' ಎಂದೂ ಅವರು ಕೇಳಿದರು.

'ತೆರವು ಮಾಡಿರುವ ಜಾಗದ ರಕ್ಷಣೆ ಮುಖ್ಯ. ಅದಕ್ಕೆ ಆಗತ್ಯ ಕ್ರಮ ಕೈಗೊಳ್ಳಿ. ಈ ಜಾಗವನ್ನು ಉದ್ಯಾನವನ, ಗ್ರಂಥಾಲಯ ಸೇರಿದಂತೆ ನಾಗರಿಕ ಸೌಲಭ್ಯಗಳಿಗೆ ಮೀಸಲಿಡಿ' ಎಂದು ತಿಳಿಸಿದರು.

'ನ್ಯಾಯಾಲಯದಲ್ಲಿ ನಡೆಯುತ್ತಿರುವ ಪ್ರಕ ಹೊರತುಪಡಿಸಿ ತೆರವ ಒತ್ತುವರಿ ಭೂಮಿಯನ್ನು ತಿಂಗಳಲ್ಲಿ ತೆರವುಗೊಳಿಸಿ ಸಭೆಯಲ್ಲಿ ಮಾಹಿತಿ ನೀ ಎಂದು ತಾಕೀತು ಮಾಡಿದರು

ಖಾತಾ ನೈಜತೆ ಗುರ ಸಂಬಂಧಿಸಿದಂತೆ 400ಕ್ಕೂ ಕರಣಗಳನ್ನು ಬಾಕಿ ಉಳಿಸಿಕೆ ಆನೇಕಲ್ ತಹಶೀಲ್ದಾರ್ ಸಚಿವರು ತರಾಟೆಗೆ ತೆಗದು ವಾರದಲ್ಲಿ ಪ್ರಗತಿ ತೋರಿಸದಿ ವಿರುದ್ಧ ವರದಿ ನೀಡುವಂ ಭಾಗಾಧಿಕಾರಿಗಳಿಗೆ ಸೂಚನೆ ನೀ

ಬೆಂಗಳೂರು ನಗರ ಹರಾಜು ಹಾಕಲಾಗಿರುವ ಜ ಸಂಪೂರ್ಣ ವಿವರವನ್ನು ವೆಬ್ ಅಪ್‌ಲೋಡ್ ಮಾಡುವಂತೆ ತಿಳಿಸಿದರು.

ವೈಜ್ಞಾನಿಕ ವರದಿಗೆ ಪ್ರಸ್ತಾವನೆ

'ಆದ್ಯಾದಿದ್ದಿಯಾಗಿ ನಿರ್ಮಾಣ ಆಗುತ್ತಿರುವ ಲೇಔಟ್‌ಗಳಿಗೆ ಕಡಿವಾಣ ಹಾಕಬೇಕು. ಕಂದಾಯ ಭೂಮಿಯನ್ನು ಲೇಔಟ್ ಆಗಿ ಪರಿವರ್ತಿಸಲು ಕನಿಷ್ಠ ಎಷ್ಟು ಜಾಗ ಇರಬೇಕು ಎಂಬುದರ ಬಗ್ಗೆ ನಗರ ಯೋಜನೆಗಳ ಇಲಾಖೆಯಿಂದ ವೈಜ್ಞಾನಿಕ ವರದಿ ಪಡೆಯಿರಿ' ಎಂದು ಆರ್.ವಿ. ದೇಶ ಸೂಚಿಸಿದರು.

'ಭೂ ಪರಿವರ್ತನೆಗೆ ಕನಿಷ್ಠ ಎಷ್ಟು ಜಾಗ ಇರಬೇಕು ಎಂಬುದರ ಬಗ್ಗೆ ಯಾವೊಬ್ಬ ತಹಶೀಲ್ದಾರ್‌ಗೂ ಗೊತ್ತಿಲ್ಲ. ಸ್ಥಳ ಪರಿಶೀಲನೆ ನಡೆಸದೆ ಕಣ್ಮುಚ್ಚಿಕೊಂಡು ಭೂ ಪರಿವರ್ತನೆಗೆ ಅನುಮತಿ ನೀಡುತ್ತಿದ್ದಾರೆ. ಹೀಗೆ ಪ್ರಸ್ತಾವನೆ ಸಲ್ಲಿಸಿ ವರದಿ ಪಡೆದುಕೊಳ್ಳಿ' ಎಂದು ತಿಳಿಸಿದರು.

Scanned with CamScanner

Scanned with CamScanner